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Date: 11/10/2020
Project:

Project Location:

DIV-01 |GENERAL

Estimate of Materials and Cost of Construction

www.estimatenation.com
+1 (812) 416-5868

_Amount
TOTAL $ 73,452.93
OVERHEAD AND PROFIT 30% $ 24,239.62
TOTAL BASE BID $ 97,692.55

Summary

TRADE COST

DIV-02 | SELECTIVE REMOVALS AND DEMOLITIONS

12,380

DIV-03 | CONCRETE

57,279

DIV-04 | UNIT MASONRY

DIV-05 | METALS

$3,756

DIV-06 | WOOD, PLASTICS & COMPOSITES

DIV-07 |THERMAL AND MOISTURE PROTECTION

DIV-08 | OPENINGS

DIV-09 |FINISHES

DIV-10 |SPECIALTIES

DIV-11 |EQUIPMENTS

DIV-12 | FURNISHINGS

DIV-13 | FURNISHINGS

DIV-14 | CONVEYING EQUIPMENT

DIV-21 |FIRE SUPPRESSION

DIV-22 | PLUMBING

DIV-23 [(HVAC) HEATING VENTILATING & AIR CONDITIONING

DIV-26 | ELECTRICAL

DIV-31 | EARTHWORK

DIV-32 | EXTERIOR IMPROVEMENTS

INSURANCE 3%
OVERHEAD AND PROFIT 30%

TOTAL BASE BID

Detailed Estimate

97,692.40

QTY WITH UNIT MATERIAL TOTAL MATERIAL TOTALLABOR
ITEM # REF. SHEET DETAIL CSI SECT DESCRIPTION Qry. WASTAGE WASTAGE UNIT cosT UNIT LABOR COST cosT cosT UNIT ITEM COST | TOTAL ITEM COST TRADE COST
DIV-01 |GENERAL $ =

1 Permit 1 0%| 1 LS $ -
2 Supervision 1 0%] 1 S $ -
3 Final Cleanup 1 0% 1 LS $ -
4 Mobilization Cost 1 0% 1 1S $ -
5 Project Overheads 1 0%| 1 s $ -
6 Bonds 1 0%| 1 LS $ -
7 Fees (Architect & Engineer) 1 0%| 1 s $ -
8 Temporary Control & Facilities 1 0% 1 Ls $ -
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QTY WITH UNIT MATERIAL TOTALMATERIAL |  TOTALLABOR
ITEM # REF. SHEET DETAIL | CSI SECT DESCRIPTION Qry. WASTAGE i UNIT G UNIT LABOR COST i e UNIT ITEM COST | TOTAL ITEM COST TRADE COST
DIV-02 | WOOD PLASTIC, COMPOSITE $ 12,380
Millwork
9 1'-10" W Butlers pantry shelves 14 10%] 15 LF S 4310 | $ 16.50 | $ 663.74 | 254.10 | $ 59.60 | $ 917.84
10 2'-0" W Base cabinet 12 10%| 13 LF $ 156.00 | $ 33.00 | $ 2,059.20 | $ 435.60 | $ 189.00 [ $ 2,494.80
11 D901 2'-0" W Upper cabinet 12 10%] 13 LF S 156.00 | $ 33.00 | $ 2,059.20 | $ 43560 | 189.00 | $ 2,494.80
12 2'-0" W Closet shelving 20 10%| 22 LF $ 31.20 | $ 1230 | $ 686.40 [ $ 270.60 | $ 4350 | $ 957.00
13 2'-0" W Kitchen Iceland base cabinet 16 10%] 18 LF S 156.00 | $ 33.00 | $ 2,745.60 | $ 580.80 | $ 189.00 | $ 3,326.40
Floor Joist
14 S1.2 2x10 floor joist @16" ¢/c 203 10%] 223 SF S 2,100}, 130 | § 468.93 | $ 290.29 | $ 340 $ 759.22
Beam
15 S1.2 (2) 13/4"x 11 7/8 LVL beam 28 10%] 31 LF S S 182 | § 800.80 | $ 56.06 | $ 27.82| $ 856.86
Column o
16 s12 51/2"x 5 1/4" LVL column 7 10%] 8 [INE 6.70 | $ 190 | $ 12859 | $ 14.63 | $ 18.60 | $ 143.22
17 ) 51/2"x 5 1/4" LVL column c/w Column base/cap to suit 21 10%| 23 16.70 | $ 190 | $ 38577 | $ 4389 | S 18.60 [ $ 429.66
DIV-03 |METAL $ 3,756
Column
5x5x1/4" HSS column
18 sa1 1/2" cap plate c/w (2) 3/4" bolts on a 3" gauge 437 10% 1 $ 143 | $ 039 | s 687.97 | $ 18763 | $ 182 ¢ 875.59
Simpspm CC66 column caps (8)
Simpspm CC66 column base(8)
s11
Beam
19 sa1 W10x33 Dropped beam 545 LBS $ 143 | $ 039 | $ 778.64 | $ 21236 | $ 182 $ 990.99
20 W12x30 Dropped beam 495 LBS $ 143 | § 039 | $ 707.85 | $ 193.05 | $ 182 $ 900.90
21 W14x26 Ridge frame beam 543 LBS $ 143 | $ 039 | $ 777.06 | $ 21193 | $ 182( $ 988.99
DIV-04 | CONCRETE $ 57,279
CONCRETE SLAB
2 s4.1 4" Thick Un Reinforced CONC. Sidewalk SLAB 83 SF $ 292 | $ 130 | $ 24090 | $ 10725 | $ 42| $ 348.15
CONCRETE WALL FOOTING
b5 si1 » (23')01:&'20:3255 SJS”E;;"“"E 2| o s 198.00 | $ 156.00 | $ 41367 | $ 349.56 | $ 35400 | $ 793.22
i COLUMN FOOTING
2 5’7)01;; %aﬁzea[c)::};yfﬁ:\r}grcing 2 o s 23000 | $ 189.00 | $ aa041 | $ 36190 | § 41900 | $ 802.31
CONCRETE WALL
(CW1) 8" Conncrete Frost Wall
2 a1 15M ver'.tical bars@ 16"c/c c/w 10" long alternating hooks underfooting 132 o s 230,00 | § 189.00 | § 3037518 | ¢ 2496047 | $ 41900 | § 55,335.65
15m horizontal bars @16" ¢/c
15m cont. top bars
DIV-31 |EARTHWORK $ 38
26 S1.1 EXCAVATION 5 20%) 6 Y $ - $ 630 | $ - $ 37.80 [ $ 630] $ 37.80
SUB TOTAL S 73453 | $ 73,453
INSURANCE 3% S 2,204 $ 2,204
OVERHEAD AND PROFIT 30% $ 22,036 $ 22,036
TOTAL BASE BID S 97,693 $ 97,693
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